



CLUSTER: UTILITIES

DEMOLITION OF MALE AND FEMALE TOILETS AT FRESH PRODUCE MARKET

DEMOLITION OF MALE AND FEMALE TOILETS AT VEREENIGING FRESH PRODUCE MARKET

SUMMARY OF SCHEDULES	
DESCRIPTION	
SECTION A:	
Add 14% VAT	
Total – Carried forward to Tender	

SCORE CARD

No	Category	Points
1.	Price	30
2.	Track Record	15
3.	Construction Programme	20
4.	Safety Plan	15

1. Construction programme will assess aspects such as

- Construction duration
- Construction Items Duration
- Construction Items Grouping and linkage

NB: Construction Programme should be compiled using Microsoft Projects.

Item	Payment refers	Unit	Quantity	Rate	Amount
A	Remove all the roof from the Toilets structures and haul to a disposal site not exceeding 20km	M2	80		
A1	Demolition of 2m high masonry walls	M2	130		
A2	Remove all the rubble and haul to a disposal site not exceeding 20km	Sum			
A3	Disconnect and make good on all the Portable water and the sewer pipes	Sum			
SubTotal					
14% Vat					
Total					