



**SPECIFICATION: 8/2/2/94-2010**

**REFURBISHMENT OF MALE AND FEMALE TOILETS AT MEYERTON TAXI RANK**

SUMMARY OF SCHEDULES	
DESCRIPTION	
SECTION A:	
SECTION B:	
Add 14% VAT	
Total – Carried forward to Tender	

**SCORE CARD**

Minimum Technical Requirements

CIDB Grading 1GB

No	Category
1.	Three completion Certificates of similar works
2.	Track Record
3.	Construction Programme

Failure to submission of all the above will lead to immediate disqualification

1. Construction programme will asses aspects such as
  - Construction duration
  - Construction Items Duration
  - Construction Items Grouping and linkage

NB: Construction Programme should be compiled using Microsoft Projects.



Item	Payment refers	Unit	Quantity	Rate	Amount
A	Preliminary and General	Sum			
B1	Removal of existing master flush toilet system (male and female toilets)	Provisional Sum			12 000-00
B1.1	Supply, installation and testing of new toilet cistern BE 1WH509	No	7		
B2	Application of chemical cleaning to both toilet floors and walls (male and female)	M2	140		
Contingency @ 10%					
SubTotal					
14% Vat					
Total					