

**SUPPLY AND INSTALLATION OF CONCRETE PALISADE FENCING AT
VEREENIGING METRE TAXI RANK**

SUMMARY OF SCHEDULES	
DESCRIPTION	
SECTION A: Preliminary & General	
SECTION B: Erection of concrete palisade fencing	
Sub Total A	
Add 10% Contingencies	
Sub Total B	
Add 14% VAT	
Total – Carried forward to Tender	

1. General condition

Contractors should submit at least 3 completion certificates of similar works.
Failure to submit will lower Points on the company's track record.

SCORE CARD

No	Category	Points
1.	Price	30
2.	Track Record	15
3.	Projects Cash Flow	15
4.	Construction Programme	20

1. Construction programme will asses aspects such as

- Construction duration
- Construction Items Duration
- Construction Items Grouping and linkage

NB: Construction Programme should be compiled using Microsoft Projects.

Item	Payment refers	Description	Unit	Quantity	Rate	Amount
A		Preliminary and General	sum			
B	SECTION B ERECTION OF CONCRETE PALISADE FENCE					
B.1	SABS 1200 C	Site Clearance				
B.1.1	8.2.1	Clear and grub site for the fence line if necessary 2m wide, including the removal of trees up to 1m girth by the approval of the client	m	170		
B.2	SABS 1200 DB	Excavation				
B.2.1	8.2.3 (a)	Excavate in all materials for posts, 0.4 x 0.4 x 0.6m deep & concrete plinths 0.15 x 0.2 x 1.4m length	m ³	6		
B.2.2		Hard rock material	m ³			Rate Only
	8.4	Concrete				
	8.4.1	Supply, delivery place & work 30Mpa, 19mm concrete mix for posts foundation.	m ³	6		

		Concrete Palisade Fence				
		Supply, deliver and erect concrete palisade fence as per the attached specification	m	170		
		Supply and install steel palisade gates - 4m wide sliding gate	No	1		
		Testing Allow for testing of in-situ concrete and precast members as requested by the client	Sum			5000.00
SubTotal						
14% Vat						
Total						

TOTAL SECTION B : CARRIED TO SUMMARY

Prepared by

Recommended By

T.Dichaba
Technical Assistant: Utilities

W.T Molato
Director: Utilities

Authorized / Not Authorized

Adv MM Petlane
Executive Director: Corporate Services

Approved/Not Approved

Yunus Chamda
Acting Municipal Manager